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A.  Revisions to the following:  Section 00800, Special Clauses; Section 01270, Measurement 
and Payments; and to the Schedule. 
 
       B.  Revision 'A' to drawing sheets 2 (Plate G-2), 4 (Plate S-1) and 6 (Plate S-3). 
 
       C.   Added Reference Drawing R36. 
 
2.  The attached revised sections are to be replaced in their entirety.  Specifications changes are 
generally identified, for convenience, either by strikeout for deletions, and double underlining of 
text for additions or a single dark line in the right hand margin.  All portions of the revised or 
new pages shall apply whether or not changes have been indicated. 
 
3.  The date and time of bid opening of December 23, 2002 at 2:00 p.m. LOCAL TIME remains 
the same. 
 
4.  NOTICE TO BIDDERS:  Bidders must acknowledge receipt of this amendment by number 
and date on bid or by telegram.  Please mark outside of envelope in which your bid is enclosed to 
show amendment received. 
 
Encl: 
 
Section 00800, Special Clauses (Revised) 
Section 01270, Measurement and Payments (Revised) 
Schedule (Revised) 
Drawing 2 (Plate G-2) (Revised) 
Drawing 4 (Plate S-1) (Revised) 
Drawing 6 (Plate S-3) (Revised) 
Reference Drawing R36 (New) 

 
 
  
 
(End of Summary of Changes)  
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SCHEDULE 
 

Item  No.  
Description of Item 

 
Quantity 

 
Unit 

Unit 
Price 

 
Amount 

0001 In-Lock Welding of Foundation Casting and 
Face of Reaction Girder:  

    

0001AA First 100 LB of Weld Wire  100 LB $_____ $______  

0001AB Over 100 LB of Weld Wire 100 LB $_____ $______ 

0002 Lock Wall Concrete Repair  1 JOB L.S. $______  

0003 Downstream Slot Concrete Removal  1 JOB L.S. $______ 

0004 Install and Seal Stoplogs at Upstream 
Location 

1 JOB L.S. $______ 

0005 Remove 4 Existing Hatches and Install 4 
Lockable Hatch Covers 

1 JOB L.S. $______ 

0006 Install and Seal GFCI Upstream Guard 
Gates and Related Castings 

1 JOB L.S. $______  

0007 Install and Seal Stoplogs at Downstream 
Location  

1 JOB L.S. $______ 

0008 Removal and Disposal of Existing 
Downstream Guard Gates 

1 JOB L.S. $______ 

0009 Install and Seal GFCI Downstream Guard 
Gates and Related Castings 

1 JOB L.S. $______ 

                                                                                                                      TOTAL  $_______ 
 
 
 
NOTE:  GFCI = Government Furnished, Contractor Installed 
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 SECTION 00800 
 

SPECIAL CLAUSES 
 
 SC-1.  COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1984) 
(FAR 52.211-10).   
 
SC-1.1  The Contractor shall be required to (a) commence work under this Contract within 10 
calendar days after the date the Contractor receives the notice to proceed, (b) prosecute the 
work diligently, and (c) complete the entire work ready for use not later than 25 April 2003.  The 
time stated for completion shall include final cleanup of the premises.  The notice to proceed 
will be issued not later than 7 January 2003.  See Sections 01501, paragraphs 1.7, 
CONSTRUCTION SEQUENCING AND SCHEDULING and 1.8, ACCESS.  
 
 SC-2.  LIQUIDATED DAMAGES  
 
 (a)  If the Contractor fails to complete the work within the time specified in the Contract, or 
any extension, the Contractor shall pay to the Government as liquidated damages $1,162.00  
for each day of delay until the work is completed or accepted. 
 
 (b)  If the Government terminates the Contractor's right to proceed, the resulting damages 
will continue to accrue until the work is completed.  These liquidated damages until are in 
addition to excess costs of repurchase under the Termination clause.   
 
 SC-3.  TIME EXTENSIONS (Sept 2000) (FAR 52.211-13):  Time extensions for contract 
changes will depend upon the extent, if any, by which the changes cause delay in the 
completion of the various elements of work.  The change order granting the time extension may 
provide that the Contract completion date will be extended only for those specific elements 
related to the changed work and that the remaining contract completion dates for all other 
portions of the work will not be altered.  The change order also may provide an equitable 
readjustment of liquidated damages under the new completion schedule. 
  
 SC-4.  VARIATIONS IN ESTIMATED QUANTITIES - SUBDIVIDED ITEMS (MAR 1995) 
(EFARS 52.211-5001):  This variation in estimated quantities clause is applicable only to Item 
No. 0001. 
 
 (a) Variation from the estimated quantity in the actual work performed under any second or 
subsequent sub-item or elimination of all work under such a second or subsequent sub-item will 
not be the basis for an adjustment in contract unit price. 
 
 (b) Where the actual quantity of work performed for Items No. 0001 is less than 85 % of the 
quantity of the first sub-item listed under such item, the Contractor will be paid at the contract 
unit price for that sub-item for the actual quantity of work performed and, in addition, an 
equitable adjustment shall be made in accordance with the clause FAR 52.211-18, Variation in 
Estimated Quantities. 
 
(c)  If the actual quantity of work performed under Items No. 0001 exceeds 115 percent or is 
less than 85 percent of the total estimated quantity of the sub-item under that item and/or if the 
quantity of the work performed under the second sub-item or any subsequent sub-item under 
Items No. 0001 exceeds 115 % or is less than 85 % of the estimated quantity of any such 
sub-item, and if such variation causes an increase or a decrease in the time required for 
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performance of this contract the contract completion time will be adjusted in accordance with 
the clause FAR 52.211-18, Variation in Estimated Quantities. 
 
 SC-5.  INSURANCE - WORK ON A GOVERNMENT INSTALLATION (JAN 1997) (FAR 
52.228-5) 
 
 (a)  The Contractor shall, at its own expense, provide and maintain during the entire 
performance period of this Contract at least the kinds and minimum amounts of insurance 
required in the Insurance Liability Schedule or elsewhere in the Contract. 
 
 (b)  Before commencing work under this Contract, the Contractor shall certify to the 
Contracting Officer in writing that the required insurance has been obtained.  The policies 
evidencing required insurance shall contain an endorsement to the effect that any cancellation 
or any material change adversely affecting the Government's interest shall not be effective: 
 
  (1)  for such period as the laws of the State in which this Contract is to be performed 
prescribe; or 
 
  (2)  until 30 days after the insurer or the Contractor gives written notice to the 
Contracting Officer, whichever period is longer. 
 
 (c)  The Contractor shall insert the substance of this clause, including this paragraph (c), in 
subcontracts under this Contract that require work on a Government installation and shall 
require subcontractors to provide and maintain the insurance required in the Schedule or 
elsewhere in the Contract.  The Contractor shall maintain a copy of all subcontractors' proofs of 
required insurance, and shall make copies available to the Contracting Officer upon request. 
 
 SC-5.1  REQUIRED INSURANCE IN ACCORDANCE WITH FAR 28.307-2: 
 
  (1)  Workers' compensation and employer's liability.  Contractors are required to 
comply with applicable Federal and State workers' compensation and occupational disease 
statutes.  If occupational diseases are not compensable under those statutes, they shall be 
covered under the employer's liability section of the insurance policy, except when Contract 
operations are so commingled with a Contractor's commercial operation that it would not be 
practical to require this coverage.  Employer's liability coverage of at least $100,000 shall be 
required, except in states with exclusive or monopolistic funds that do not permit workers' 
compensation to be written by private carriers. 
 
  (2)  General Liability.  
 
     (a)  The Contracting Officer shall require bodily injury liability insurance coverage 
written on the comprehensive form of policy of at least $500,000 per occurrence. 
 
     (b)  Property damage liability insurance shall be required only in special 
circumstances as determined by the agency. 
 
  (3)  Automobile liability.  The Contracting Officer shall require automobile liability 
insurance written on the comprehensive form of policy.  The policy shall provide for bodily injury 
and property damage liability covering the operation of all automobiles used in connection with 
performing the Contract.  Policies covering automobiles operated in the United States shall 
provide coverage of at least $200,000 per person and $500,000 per occurrence for bodily injury 
and $20,000 per occurrence for property damage.  The amount of liability coverage on other 
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policies shall be commensurate with any legal requirements of the locality and sufficient to meet 
normal and customary claims. 
 
  (4)  Aircraft public and passenger liability.  When aircraft are used in connection with 
performing the Contract, the Contracting Officer shall require aircraft public and passenger 
liability insurance.  Coverage shall be at least $200,000 per person and $500,000 per 
occurrence for bodily injury, other than passenger liability, and $200,000 per occurrence for 
property damage.  Coverage for passenger liability bodily injury shall be at least $200,000 
multiplied by the number of seats or passengers, whichever is greater. 
 
  (5)  Vessel liability.  When Contract performance involves use of vessels, the 
Contracting Officer shall require, as determined by the agency, vessel collision liability and 
protection and indemnity liability insurance. 
 
  (6)  Environmental Liability  If this contract includes the transport, treatment, storage, 
or disposal of hazardous material waste the following coverage is required. 
 
The Contractor shall ensure the transporter and disposal facility have liability insurance if effect 
for claims arising out of the death or bodily injury and property damage from hazardous 
material/waste transport, treatment, storage and disposal, including vehicle liability and legal 
defense costs in the amount of $1,000,000.00 as evidenced by a certificate of insurance for 
General, Automobile, and Environmental Liability Coverage.  Proof of this insurance shall be 
provided to the Contracting Officer. 
 
 SC-6.  CONTINUING CONTRACTS (EFARS 52.232-5001) (MAR 1995): 
 
 (a)  This is a continuing contract, as authorized by Section 10 of the River and Harbor Act of 
September 22, 1922 (33 U.S. Code 621).  The payment of some portion of the contract price is 
dependent upon reservations of funds from future appropriations, and from future contribution 
to the project having one or more non-federal project sponsors.  The responsibilities of the 
Government are limited by this clause notwithstanding any contrary provision of the “Payments 
to Contractor” clause or any other clause of this contract. 
 
 (b)  The sum of $500,000 has been reserved for this contract and is available for payments 
to the Contractor during the current fiscal year.  It is expected that Congress will make 
appropriations for future fiscal years from which additional funds together with funds provided 
by one or more non-federal project sponsors will be reserved for this contract.. 
 
 (c)  Failure to make payments in excess of the amount currently reserved, or that may be 
reserved from time to time, shall not entitle the Contractor to a price adjustment under the 
terms of this contract, except as specifically provided in paragraphs (f) and (i) below.  No such 
failure shall constitute a breach of this contract, except that this provision shall not bar a 
breach-of-contract action if an amount finally determined to be due as a termination allowance 
remains unpaid for one year due solely to a failure to reserve sufficient additional funds 
therefore. 
 
 (d)  The Government may at any time reserve additional funds for payments under the 
contract if there are funds available for such purpose.  The Contracting Officer will promptly 
notify the Contractor of any additional funds reserved for the contract by issuing an 
administrative modification to the contract. 
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 (e)  If earnings will be such that funds reserved for the contract will be exhausted before the 
end of any fiscal year, the contractor shall give written notice to the Contracting Officer of the 
estimated date of exhaustion and the amount of additional funds which will be needed to meet 
payments due, or to become due, under the contract during that fiscal year.  This notice shall 
be given not less than 45 nor more than 60 days prior to the estimated date of exhaustion. 
 
 (f)  No payments will be made after exhaustion of funds except to the extent that additional 
funds are reserved for the contract.  The Contractor shall be entitled to simple interest on any 
payment that the contracting officer determines was actually earned under the terms of the 
contract and would have been made except for exhaustion of funds.  Interest shall be computed 
from the time such payment would otherwise have been made until actually or constructively 
made, and shall be at the rate established by the Secretary of the Treasury pursuant to Public 
Law 92-41, 85 STAT 97, as in effect on the first day of the delay in such payment. 
 
 (g)  Any suspension, delay, or interruption of work arising from exhaustion or anticipated 
exhaustion of funds shall not constitute a breach of this contract and shall not entitle the 
contractor to any price adjustment under the "Suspension of Work" clause or in any other 
manner under this contract. 
 
 (h)  An equitable adjustment in performance time shall be made for any increase in the time 
required for performance of any part of the work arising from exhaustion of funds or the 
reasonable anticipation of exhaustion of funds. 
 
 (i)  If, upon the expiration of sixty (60) days after the beginning of the fiscal year following an 
exhaustion of funds, the Government has failed to reserve sufficient additional funds to cover 
payments otherwise due, the contractor, by written notice delivered to the Contracting Officer at 
any time before such additional funds are reserved, may elect to treat his right to proceed with 
the work as having been terminated.  Such a termination shall be considered a termination for 
the convenience of the Government. 
 
 (j)  If at any time it becomes apparent that the funds reserved for any fiscal year are in 
excess of the funds required to meet all payments due or to become due the contractor 
because of work performed and to be performed under the contract during the fiscal year, the 
Government reserves the right, after notice to the contractor, to reduce said reservation by the 
amount of such excess. 
 
 SC-7.  PERFORMANCE OF WORK BY THE CONTRACTOR (APR 1984) (FAR 52.236-1):  
The Contractor shall perform on the site, and with its own organization, work equivalent to at 
least fifteen percent (15%) of the total amount of work to be performed under the Contract.  The 
percentage may be reduced by a supplemental agreement to this Contract if, during performing 
the work, the Contractor requests a reduction and the Contracting Officer determines that the 
reduction would be to the advantage of the Government. 
 
 SC-8.  PHYSICAL DATA (APR 1984) (FAR 52.236-4):  Data and information furnished or 
referred to below is for the Contractor's information.  The Government will not be responsible 
for any interpretation of or conclusion drawn from the data or information by the Contractor. 
 
 (a)  Weather Conditions:  Each bidder shall be satisfied before submitting his bid as to the 
hazards likely to arise from weather conditions.  Complete weather records and reports may be 
obtained from any National Weather Service Office. 
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 (b)  Transportation Facilities:  Each bidder, before submitting his bid, shall make an 
investigation of the conditions of existing public and private roads and of clearances, 
restrictions, bridge load limits, and other limitations affecting transportation and ingress and 
egress at the jobsite.  The unavailability of transportation facilities or limitations thereon shall 
not become a basis for claims for damages or extension of time for completion of the work. 
 
 SC-9 THROUGH SC-12 DELETED. 
  
    SC-13.  IDENTIFICATION OF GOVERNMENT-FURNISHED PROPERTY (APR 1984) (FAR 
52.245-3):  The Government will furnish to the Contractor the property identified in the schedule 
to be incorporated or installed into the work or used in performing the contract.  The listed 
property will be furnished to the Contractor at the place designated by the Contracting Officer.  
The Contractor is required to accept delivery, pay any demurrage or detention charges, and 
unload and transport the property to the jobsite at its own expense.  When the property is 
delivered, the Contractor shall verify its quantity and condition and acknowledge receipt in 
writing to the Contracting Officer.  The Contractor shall also report in writing to the Contracting 
Officer within 24 hours of delivery any damage to or shortage of the property as received.  All 
such property shall be installed or incorporated into the work at the expense of the Contractor, 
unless otherwise indicated in this contract.  Point of Contact for Government Furnished 
Property is John Post, phone (206) 789-2622, ext. 201.   
 
  (b)  For purposes of calculating the amount of Washington State Use Tax to be 
included in his bid; the Contractor shall use an estimated value of $1,819,000 for Government-
furnished Contractor-installed (GF/CI) equipment/property.  Ultimately the actual cost of 
equipment furnished will be used to adjust the final contract amount by modification to reflect 
the user tax excluding Contractor markups, actually paid by the Contractor for GF/CI equipment 
schedule. 
 

SCHEDULE 

    QUANTITY         ITEM DESCRIPTION VALUE (TOTAL) 

          4 New Guard Gates Per drawings $1,396,000 

  See Drawings Castings See Reference 
Drawings R-21 
through R-26  

$   423,000 

 
     SC-14.  DELETED 
 
 SC-15 THROUGH SC-17.  DELETED 
 
 SC-18.  CONTRACT DRAWINGS AND SPECIFICATIONS (AUG 2000)(DOD FAR SUPP 
252.236-7001) 
 
 (a) The Government will provide to the Contractor, without charge, one set of contract 
drawings and specifications, except publications incorporated into the technical provisions by 
reference, in electronic or paper media as chosen by the Contracting Officer.    
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 (b) The Contractor shall-- 
 
  (1) Check all drawings furnished immediately upon receipt; 
 
  (2) Compare all drawings and verify the figures before laying out the work; 
 
  (3) Promptly notify the Contracting Officer of any discrepancies;     
 
  (4) Be responsible for any errors which might have been avoided by complying with this 

paragraph (b); and  
 
  (5) Reproduce and print contract drawings and specifications as needed. 
 
 (c) In general— 
 
  (1) Large scale drawings shall govern small scale drawings; and  
 
  (2) The Contractor shall follow figures marked on drawings in preference to scale 

measurements. 
 

  (d) Omissions from the drawings or specifications or the misdescription of details of work 
which are manifestly necessary to carry out the intent of the drawings and specifications, or that 
are customarily performed, shall not relieve the Contractor from performing such omitted or 
misdescribed details of the work.  The Contractor shall perform such details as if fully and 
correctly set forth and described in the drawings and specifications. 
 

  (e) The work shall conform to the specifications and the contract drawings identified in the 
index of drawings attached at the end of the Special Clauses.  
  
    SC-19  THROUGH SC-23.  DELETED  
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INDEX OF DRAWINGS 

 
FILE 
NUMBER 

SHEET 
NUMBER 

PLATE 
NUMBER 

TITLE REVISION 
NUMBER 

DATE 

   Renovate Small Lock Guard  
Gates, Hiram M. Chittenden Locks,             
Lake Washington Ship Canal, 
Seattle, Washington 

  

   GENERAL   

C-2-4-309 1 G-1 Title Sheet, Area and Vicinity Maps  01NOV’02 

 2 G-2 Drawing Index, Abbreviations and 
Legend 

A 12DEC’02 

 3 G-3 Location Map  01NOV’02 

   STRUCTURAL   

 4 S-1 Appurtenant Parts Schedules, 
Structural Notes and Typical 
Details 

A 12DEC’02 

 5 S-2 Upstream and Downstream Sill 
Plans 

 01NOV’02 

 6 S-3 Upstream and Downstream Sills, 
Sections and Details 

A 12DEC’02 

 7 S-4 Downstream Slots Demolition and 
Upstream North Guidewall Repair 
Details    

 01NOV’02 

 
 REFERENCE DRAWINGS 
 
Reference drawings provided show conditions at time of construction.  These drawings are 
furnished for information only and the Government does not warrant that conditions will be 
exactly as shown.  Minor deviations can be anticipated and shall not be the basis for a claim for 
extra compensation. 
 
 
DRAWING 
FILE NO. 

REF.DWG 
NUMBER 

TITLE REVISION 
SYMBOL 

DATE 

  Lake Washington Canal - Gates for 30 Ft. Locks 

 R1 Details of Anchorage  20DEC31 

 R2 Details and Assembly of Pintle & Castings  20DEC31 

  Lake Washington Canal - 30' x 150' Lock  

 R3 Foot Walk  13AUG02 
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DRAWING 
FILE NO. 

REF.DWG 
NUMBER 

TITLE REVISION 
SYMBOL 

DATE 

  Lake Washington Canal  

 R4 Gates for 30 & 80 Ft. Locks, Details of Sill 
on Masonry 

 12JUL26 

 R5 Small Lock Wall Section  12FEB 

 R6 River Wall Below Small Lock  20DEC31 

 R7 Miter Wall, Culvert & Gate Recesses for 
Small Lock 

 13MAR 

 R8 River Wall at Middle Lock Gate  13AUG25 

 R9 Small Lock River Wall of Lower Gates  20DEC31 

 R10 Small Lock River Wall of Upper Gates  13AUG26 

  Concrete Lift Dam  

  Land and River Walls of Large Lock   

 R11 Elevation 125 to 130 Plan  1913 

 R12 Section Showing Lower Guard Gates  1913 

  Construct Small Lock Guard Gate 
Appurtenances 

  

C-2-4-308 R13 Gate Anchorage Components Plans 
Sections and Detail 

 02APR15 

C-2-4-308 R14 Quoin Post Reaction Castings Plans and 
Sections 

 02APR15 

C-2-4-308 R15 Reaction Bearing Castings Plans and 
Sections 

 02APR15 

C-2-4-308 R16 Miter Post Reaction Castings and Miter 
Bearing Bars Plans and Sections 

 02APR15 

C-2-4-308 R17 Pintle Assembly Components Plans and 
Section 

  

  Puget Sound Naval Shipyard Upstream 
Guard Gates 

  

 R18 General Notes and List Materials I  01NOV23 

 R19 Elevations I  01NOV23 

 R20 Elevations II  01NOV23 

 R21 Sections and Details I  01N0V23 

 R22 Sections and Details II  01N0V23 

 R23 List of Materials II  01N0V23 
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DRAWING 
FILE NO. 

REF.DWG 
NUMBER 

TITLE REVISION 
SYMBOL 

DATE 

  Puget Sound Naval Shipyard 
Downstream Guard Gates 

  

 R24 General Notes and List Materials I  02JAN14 

 R25 Elevations I  02JAN14 

 R26 Elevations II  02JAN14 

 R27 Sections and Details I  02JAN14 

 R28 Elevations and Details  02JAN14 

 R29 List of Materials II  02JAN14 

  Puget Sound Naval Shipyard 
Downstream Closure Bulkheads 

  

 R30 Closure Bulkheads Fabrication and 
Modification 

 01NOV2 

 R31 Closure Bulkheads, Plan and Elevations  01NOV2 

 R32 Closure Bulkheads, Sections and Details  01NOV2 

 R33 Closure Bulkheads and Details  01NOV2 

  Lake Washington Canal   

 R34 Small Lock Gates Pintel and Busing  01JUL44 

 R35 Small Lock Eyebar  03MAR98 

  Puget Sound Naval Shipyard 
Downstream Closure Bulkheads 

  

 R36 Sill Seal, Plan and Details  02JAN14 

 
 STANDARD DETAILS BOUND IN THE SPECIFICATIONS 
 
DRAWING 
NUMBER 

SHEET 
NUMBER 

 
           TITLE 

DATE 

    
SECTION 01501 - PROJECT FACILITIES AND TEMPORARY CONTROLS 

 1, 2, & 3 Civil Works Project Identification Sign REV 07APR88 

       1 Hard Hat Sign 10SEP90 

 
 

END OF SECTION 



This page intentionally blank



02038/ll 
Rehabilitate Small Lock Guard Gates, LWSC  
 

DACW67-03-B-0002 01270-1 R0002 

SECTION 01270 
 

MEASUREMENT AND PAYMENT 
 
PART 1  GENERAL 
 
1.1  GENERAL 
 

The contract price for each item shall constitute full compensation for furnishing all plant, labor, 
materials, appurtenances, and incidentals and performing all operations necessary to construct 
and complete the items in accordance with these specifications and the applicable drawings, 
including surveying performed by the Contractor.  Payment for each item shall be considered as 
full compensation, notwithstanding that minor features may not be mentioned herein.  Work paid 
for under one item will not be paid for under any other item.  No separate payment will be made 
for the work, services, or operations required by the Contractor, as specified in DIVISION 1, 
GENERAL REQUIREMENTS, to complete the project in accordance with these specifications; 
all costs thereof shall be considered as incidental to the work.  
 

1.2  MEASUREMENT 
 

1.2.1  Weld wire shall be measured in pounds.  Measurement of the amount of weld wire used 
shall be the weight of the welding rod used minus the weight of the stubs/scraps left over.  
 

1.3  PAYMENT 
 

1.3.1  ITEM 0001  
 

Payment will be made at the contract unit prices for Item No. 0001, In-Lock Welding of 
Foundation Casting and Face of Reaction Girder, payment of which shall constitute full 
compensation for Item No. 0001, complete.  
 

1.3.2  ITEM 0002  
 

Payment will be made at the contract lump sum price for Item No. 0002, Lock Wall Concrete 
Repair, payment of which shall constitute full compensation for Item No. 0002, complete.  
 

1.3.3  ITEM 0003  
 

Payment will be made at the contract lump sum price for Item No. 0003, Downstream Slot 
Concrete Removal, payment of which shall constitute full compensation for Item No. 0003, 
complete.  
 

1.3.4  ITEM 0004  
 

Payment will be made at the contract lump sum price for Item No. 0004, Install and Seal 
Stoplogs at Upstream Location, payment of which shall constitute full compensation for Item No. 
0004, complete.  
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1.3.5  ITEM 0005  
 

Payment will be made at the contract lump sum price for Item No. 0005, Remove 4 Existing  
Hatches and Install 4 Lockable Hatch Covers, payment of which shall constitute full 
compensation for Item No. 0005, complete.  
 

1.3.6  ITEM 0006  
 

Payment will be made at the contract lump sum price for Item No. 0006, Install and Seal GFCI 
Upstream Guard Gates and Related Castings, payment of which shall constitute full 
compensation for Item No. 0006, complete.  
 

1.3.7  ITEM 0007  
 

Payment will be made at the contract lump sum price for Item No. 0007, Install and Seal 
Stoplogs at Downstream Location, payment of which shall constitute full compensation for Item 
No. 0007, complete.  
 

1.3.8  ITEM 0008  
 

Payment will be made at the contract lump sum price for Item No. 0008, Removal and Disposal  
of Existing Downstream Guard Gates, payment of which shall constitute full compensation for 
Item No. 0008, complete.  
 

1.3.9   ITEM 0009  
 

Payment will be made at the contract lump sum price for Item No. 0009, Install and Seal GFCI 
Downstream Guard Gates and Related Castings, payment of which shall constitute full 
compensation for Item No. 0009, complete.  
 

NOTE:  GFCI = Government Furnished, Contractor Installed 
 
PARTS 2 and 3  NOT USED 
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PROGRESS PAYMENT INVOICE 
See Federal Acquisition Regulations (FAR) 32.900, 52.232-5, & 52.232-27 

 
  1.  PROJECT AND LOCATION 
 
 
 

  2.  DATE 
 
 
 

 3.  CONTRACTOR NAME AND ADDRESS 
      (Must be the same as in the Contract) 
 
 
 
 

  4.  CONTRACT NO. 
 
_________________________________ 
  5.  INVOICE NO. 
 
 

  6.  DESCRIPTION OF WORK 
 
 
 
 
 
 

  7.  PERIOD OF PERFORMANCE 
 
       From: 
 
       To: 
 
 

  8.  DISCOUNT TERMS 
 
  9.  OFFICIAL TO WHOM PAYMENT 
       IS TO BE FORWARDED 
       Name: 
       Title: 
       Phone:   (   )     -     

  10.  OFFICIAL TO BE NOTIFIED  
        OF DEFECTIVE INVOICE 
         Name: 
         Title: 
          Phone   (   )     - 

11.  CERTIFICATION:  I hereby certify, to the best of my knowledge and belief, that 
    (1)  The amounts requested are only for the performance in accordance with the specifications, terms, and  
    conditions of this contract; 
    (2)  Payments to subcontractors and suppliers have been made from previous payments received under 
    the contract, and timely payments will be made from the proceeds of the payment covered by this certification, 
    in accordance with subcontract agreements and the requirements of Chapter 39 of Title 31, United States Code; 
   and 
    (3)  This request for progress payment does not include any amounts which the prime contractor intends to 
    withhold or retain from a subcontractor or supplier in accordance with the terms and conditions of the 
subcontract. 
 
________________________________   ________________________________________  __________  
             (Signature)                                                          (Title)                                                  (Date) 
 
  12.   OTHER INFORMATION OR DOCUMENTATION 
         required by Contract.  Provide two (2) copies of each  
        (check and attach if applicable): 
 
        _____ Updated Progress Chart/Schedule 
        _____ Progress Narrative 
        _____ Certified Payrolls (submitted weekly) 
        _____ Safety Exposure Report 
        _____ Updated Submittal \register 
        _____ Progress Photos 
        _____ Subcontractor/Employee Listings 
 
 
 
 
 

(FOR GOVERNMENT USE ONLY) 
 
   Retainage:     _____%       Amt.:     $____________ 
 
   Withholdings:   $ _________________ 
 
   Reason:  
__________________________________ 
__________________________________________ 
 
   Following items are current: 
       As-Builts               _____ Yes   _____ No 
       O & M Manuals    _____ Yes   _____ No 
       1354 Data               _____ Yes   _____ No 
       Submittal Register   _____ Yes   _____No 

END OF SECTION 



This page intentionally blank


	Amendment Narrative
	Schedule
	00800 Special Clauses
	01270 Measurement and Payment



